

内 訳 書

見積番号 ; 1

	名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 ; 建築工事】									
1	仮設工事 (明細別紙)	1.00	式	708,806	495,330	708,806	495,330	213,476	30.12	
2	基礎工事 (明細別紙)	1.00	式	1,419,788	992,879	1,419,788	992,879	426,909	30.07	
3	構造材 (明細別紙)	1.00	式	1,910,172	1,334,936	1,910,172	1,334,936	575,236	30.11	
4	木材 (明細別紙)	1.00	式	1,345,482	942,424	1,345,482	942,424	403,058	29.96	
5	メーカー建材 (明細別紙)	1.00	式	516,265	360,629	516,265	360,629	155,636	30.15	
6	床の間材 (明細別紙)	1.00	式	82,220	57,500	82,220	57,500	24,720	30.07	
7	屋根工事 (明細別紙)	1.00	式	907,992	634,900	907,992	634,900	273,092	30.08	
8	板金工事 (明細別紙)	1.00	式	102,701	71,885	102,701	71,885	30,816	30.01	
9	金属製建具工事 (明細別紙)	1.00	式	695,520	486,380	695,520	486,380	209,140	30.07	
10	木製建具 (明細別紙)	1.00	式	823,510	575,880	823,510	575,880	247,630	30.07	
11	表具工事 (明細別紙)	1.00	式	65,200	45,600	65,200	45,600	19,600	30.06	
12	外装工事 (明細別紙)	1.00	式	1,136,301	795,520	1,136,301	795,520	340,781	29.99	
13	左官工事 (明細別紙)	1.00	式	94,454	66,045	94,454	66,045	28,409	30.08	
14	タイル工事 (明細別紙)	1.00	式	116,244	81,290	116,244	81,290	34,954	30.07	
15	内装工事 (明細別紙)	1.00	式	382,292	267,568	382,292	267,568	114,724	30.01	
16	住設工事 (明細別紙)	1.00	式	1,293,730	904,700	1,293,730	904,700	389,030	30.07	
17	金物・雑工事 (明細別紙)	1.00	式	264,397	184,881	264,397	184,881	79,516	30.07	
18	雑工事 (明細別紙)	1.00	式	12,870	9,000	12,870	9,000	3,870	30.07	
19	電気工事 (明細別紙)	1.00	式	511,710	357,800	511,710	357,800	153,910	30.08	

内 訳 書

見積番号 ; 1

	名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
20	給排水工事 (明細別紙)	1.00	式	321,750	225,000	321,750	225,000	96,750	30.07	
21	大工工事 (明細別紙)	1.00	式	2,052,296	1,435,279	2,052,296	1,435,279	617,017	30.06	
22	畳工事 (明細別紙)	1.00	式	120,120	84,000	120,120	84,000	36,120	30.07	
23	防水工事 (明細別紙)	1.00	式	56,880	39,781	56,880	39,781	17,099	30.06	
24	諸経費 (明細別紙)	1.00	式	67,210	47,000	67,210	47,000	20,210	30.07	
	【中 計】					15,007,910	10,496,207	4,511,703	30.06	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 2 ;基礎工事】									
1 ベタ基礎	79.49	m ²	17,160	12,000	1,364,048	953,879	410,169	30.07	
2 ポーチ土間玄関工事	6.00	m ²	5,000	3,500	30,000	21,000	9,000	30.00	
3 重機打設費	1.00	回	25,740	18,000	25,740	18,000	7,740	30.07	
【小 計】					1,419,788	992,879	426,909	30.07	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 3 ;構造材】									
1 構造材一式 柱集成材仕様	110.12	m ²	13,160	9,200	1,449,179	1,013,104	436,075	30.09	
2 プレカット 構造材	33.31	坪	10,300	7,200	343,093	239,832	103,261	30.10	
3 運搬費	1.00	式	71,500	50,000	71,500	50,000	21,500	30.07	
4 基礎パッキン	160.00	個	290	200	46,400	32,000	14,400	31.03	
【小 計】					1,910,172	1,334,936	575,236	30.11	

明 細 書

見積番号 ; 1

	名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 - 4 ;木材】									
1	端柄材一式	110.12	m ²	5,430	3,800	597,951	418,456	179,495	30.02	
2	床断熱工事 押出ポリスチレンフォーム 40mm	24.05	坪	3,570	2,500	85,858	60,125	25,733	29.97	
3	壁断熱工事 グラスウール(10kg) 100mm	176.52	m ²	470	330	82,964	58,251	24,713	29.79	
4	天井断熱工事 グラスウール(10kg)100mm	79.49	m ²	470	330	37,360	26,231	11,129	29.79	
5	水盛り遣り方材	79.49	m ²	360	250	28,616	19,872	8,744	30.56	
6	内部養生材	110.12	m ²	570	400	62,768	44,048	18,720	29.82	
7	コンパネ 床捨張り	56.00	枚	1,430	1,000	80,080	56,000	24,080	30.07	
8	コンパネ 壁下地	10.00	枚	1,860	1,300	18,600	13,000	5,600	30.11	
9	1F和室天井板 ラミネート天井	12.00	m ²	1,430	1,000	17,160	12,000	5,160	30.07	
10	1F和室造作材 6帖	1.00	式	100,100	70,000	100,100	70,000	30,100	30.07	
11	胴縁	200.00	本	190	135	38,000	27,000	11,000	28.95	
12	天井下地 石膏ボード9.5mm	76.31	m ²	340	240	25,945	18,314	7,631	29.41	
13	壁下地 石膏ボード12.5mm	222.81	m ²	470	330	104,720	73,527	31,193	29.79	
14	野地板 屋根下地	38.00	坪	1,720	1,200	65,360	45,600	19,760	30.23	
	【小 計】					1,345,482	942,424	403,058	29.96	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 6 ;床の間材】									
1 床の間セット	1.00	セット	50,050	35,000	50,050	35,000	15,050	30.07	
2 床柱 ケヤキ前丸	1.00	本	32,170	22,500	32,170	22,500	9,670	30.06	
【小 計】					82,220	57,500	24,720	30.07	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 7 ;屋根工事】									
1 屋根工事 石州平板瓦	125.28	m ²	7,150	5,000	895,752	626,400	269,352	30.07	
2 軒先板金	17.00	m	720	500	12,240	8,500	3,740	30.56	
【小 計】					907,992	634,900	273,092	30.08	

明 細 書

見積番号 ; 1

	名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 - 8 ;板金工事】									
1	軒樋工事 塩ビ角樋 吊金具	19.38	m	2,860	2,000	55,426	38,760	16,666	30.07	
2	縦樋工事 塩ビ丸樋	17.50	m	2,140	1,500	37,450	26,250	11,200	29.91	
3	水切り 焼付カラー鉄板	2.50	m	1,070	750	2,675	1,875	800	29.91	
4	集水器	5.00	個	1,430	1,000	7,150	5,000	2,150	30.07	
	【小 計】					102,701	71,885	30,816	30.01	

明 細 書

見積番号 ; 1

	名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 - 9 ;金属製建具工事】									
1	玄関引戸 引違い2枚、5mm付	1.00	個所	178,750	125,000	178,750	125,000	53,750	30.07	
2	半外付け 07409 (廊下) 引違い2枚、単板ガラス	1.00	個所	10,580	7,400	10,580	7,400	3,180	30.06	
3	半外付け 25620-4 (台所) 引違い2枚、ペアガラス	1.00	個所	103,230	72,190	103,230	72,190	31,040	30.07	
4	半外付け 11905 (台所) 引違い2枚、ペアガラス	1.00	個所	16,690	11,670	16,690	11,670	5,020	30.08	
5	半外付け 07409 (洗面所) 引違い2枚、単板ガラス、縦面格子付	1.00	個所	16,160	11,300	16,160	11,300	4,860	30.07	
6	半外付け 11909 (UB) 引違い2枚、単板ガラス、縦面格子付	1.00	個所	21,090	14,750	21,090	14,750	6,340	30.06	
7	半外付け 07409 (便所) 引違い2枚、単板ガラス、縦面格子付	1.00	個所	16,160	11,300	16,160	11,300	4,860	30.07	
8	半外付け 16511 (寝室) 引違い2枚、ペアガラス	1.00	個所	29,890	20,900	29,890	20,900	8,990	30.08	
9	半外付け 16520 (寝室) 引違い2枚、ペアガラス	1.00	個所	65,280	45,650	65,280	45,650	19,630	30.07	
10	外付け 17218 (和室) 引違い2枚、ペアガラス	1.00	個所	63,090	44,120	63,090	44,120	18,970	30.07	
11	半外付け 16509 (階段室) 引違い2枚、単板ガラス	1.00	個所	14,970	10,470	14,970	10,470	4,500	30.06	
12	半外付け 16509 (洋室A) 引違い2枚、ペアガラス	1.00	個所	26,430	18,480	26,430	18,480	7,950	30.08	
13	半外付け 16516 (タイル-ム) 引違い2枚、ペアガラス	1.00	個所	37,180	26,000	37,180	26,000	11,180	30.07	
14	ペアガラス搬入費	1.00	式	42,900	30,000	42,900	30,000	12,900	30.07	
15	バルコニー笠木	1.00	式	53,120	37,150	53,120	37,150	15,970	30.06	
	【小 計】					695,520	486,380	209,140	30.07	

明 細 書

見積番号 ; 1

	名 称 ・ 摘 要	見積数量 実行数量	単 位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 - 11 ;表具工事】									
1	フスマ	2.00	本	8,580	6,000	17,160	12,000	5,160	30.07	
2	障子	2.00	本	17,160	12,000	34,320	24,000	10,320	30.07	
3	紙張り フスマ	2.00	本	4,000	2,800	8,000	5,600	2,400	30.00	
4	紙張り 障子	2.00	本	2,860	2,000	5,720	4,000	1,720	30.07	
	【小 計】					65,200	45,600	19,600	30.06	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 13 ;左官工事】									
1 基礎立上がり仕上 モルタル刷毛引き	36.40	m	1,860	1,300	67,704	47,320	20,384	30.11	
2 パルコニー下地 モルタル仕上	5.35	m ²	5,000	3,500	26,750	18,725	8,025	30.00	
【小 計】					94,454	66,045	28,409	30.08	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 14 ; タイル工事】									
1 磁器質タイル	7.39	m ²	7,150	5,000	52,838	36,950	15,888	30.07	
2 施工費	7.39	m ²	8,580	6,000	63,406	44,340	19,066	30.07	
【小 計】					116,244	81,290	34,954	30.07	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 15 ;内装工事】									
1 壁クロス工事 洋室	213.58	m ²	1,000	700	213,580	149,506	64,074	30.00	
2 壁クロス工事 トイレ・洗面	20.41	m ²	1,500	1,050	30,615	21,430	9,185	30.00	
3 天井クロス工事	86.76	m ²	1,000	700	86,760	60,732	26,028	30.00	
4 CFシート トイレ・洗面	5.30	m ²	4,290	3,000	22,737	15,900	6,837	30.07	
5 加圧補足費	1.00	式	28,600	20,000	28,600	20,000	8,600	30.07	
【小 計】					382,292	267,568	114,724	30.01	

明 細 書

見積番号 ; 1

	名 称 ・ 摘 要	見積数量 実行数量	単 位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 - 18 ;雑工事】									
1	住設取付費 取付のみ	1.00	式	12,870	9,000	12,870	9,000	3,870	30.07	
	【小 計】					12,870	9,000	3,870	30.07	

明 細 書

見積番号 ; 1

	名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
	【 1 - 19 ;電気工事】									
1	電灯工事	21.00	箇所	2,860	2,000	60,060	42,000	18,060	30.07	
2	スイッチ工事	15.00	箇所	3,290	2,300	49,350	34,500	14,850	30.09	
3	3路スイッチ工事	4.00	箇所	4,290	3,000	17,160	12,000	5,160	30.07	
4	2口コンセント	20.00	箇所	3,290	2,300	65,800	46,000	19,800	30.09	
5	アース付コンセント工事 ト化・洗濯機	2.00	箇所	4,000	2,800	8,000	5,600	2,400	30.00	
6	専用アースコンセント レジ・エアコン×3	4.00	箇所	4,580	3,200	18,320	12,800	5,520	30.13	
7	防水コンセント	2.00	箇所	5,720	4,000	11,440	8,000	3,440	30.07	
8	TV端子工事	3.00	箇所	6,010	4,200	18,030	12,600	5,430	30.12	
9	電話配管工事	1.00	箇所	13,300	9,300	13,300	9,300	4,000	30.08	
10	給湯器用配線	1.00	箇所	4,290	3,000	4,290	3,000	1,290	30.07	
11	カーTVド アホン工事 配線共 VL-SV190KP	1.00	箇所	37,180	26,000	37,180	26,000	11,180	30.07	
12	アース工事	1.00	箇所	7,150	5,000	7,150	5,000	2,150	30.07	
13	常時換気扇用スイッチ・電源	1.00	式	21,450	15,000	21,450	15,000	6,450	30.07	
14	常時換気扇取付費	1.00	式	31,460	22,000	31,460	22,000	9,460	30.07	
15	分電盤工事 12回路	1.00	箇所	74,360	52,000	74,360	52,000	22,360	30.07	
16	電力申請費	1.00	式	17,160	12,000	17,160	12,000	5,160	30.07	
17	外線引込み工事	1.00	式	50,050	35,000	50,050	35,000	15,050	30.07	
18	ダ 外工事	1.00	式	7,150	5,000	7,150	5,000	2,150	30.07	
	【小 計】					511,710	357,800	153,910	30.08	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 21 ;大工工事】									
1 大工手間 床面積	33.31	坪	60,770	42,500	2,024,248	1,415,675	608,573	30.06	
2 大工手間 ベランダ手間	3.72	m ²	7,540	5,270	28,048	19,604	8,444	30.11	
【小 計】					2,052,296	1,435,279	617,017	30.06	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 22 ; 畳工事】									
1 畳工事	12.00	枚	10,010	7,000	120,120	84,000	36,120	30.07	
【小 計】					120,120	84,000	36,120	30.07	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 23 ;防水工事】									
1 バルコニー防水工事 FRP防水層現場施工	5.35	㎡	9,830	6,875	52,590	36,781	15,809	30.06	
2 ドレイン	1.00	個	4,290	3,000	4,290	3,000	1,290	30.07	
【小 計】					56,880	39,781	17,099	30.06	

明 細 書

見積番号 ; 1

名称・摘要	見積数量 実行数量	単位	単 価	原 価	見積金額	実行金額	粗 利 益	利益率	備 考
【 1 - 24 ; 諸経費】									
1 確認申請費	1.00	式	50,050	35,000	50,050	35,000	15,050	30.07	
2 電力外線引込み費	1.00	式	17,160	12,000	17,160	12,000	5,160	30.07	
【小 計】					67,210	47,000	20,210	30.07	